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SUPPLEMENTAL BID BULLETIN

Repubilic of the Philippines
PHILIPPINE INTERNATIONAL CONVENTION CENTER
PICC Complex, 1307 Pasay City
BIDS AND AWARDS COMMITTEE (BAC)

August 11, 2022

SUPPLY AND DELIVERY OF VARIOUS HARDWARE SUPPLIES,
PARTS AND MATERIALS

ADDPENDUM NO. 01

This Addendum is issued to amend/revise certain provisions of the Bid
Documents for the above-captioned procurement, Said amendment is as follows:

1. Section VI- Schedule of Requirements has been changed to read as:

Item Description Delivered, Weeks/Months
Number

Full delivery shall be
within  fourteen {(14)
calendar days from
receipt of Notice to
Proceed (NTP), except
for Item No. 13 (vinyi
tile-45 pcs/box), which
shall be within sixty
(60) calendar days
from receipt of NTP.

Lot I SUPPLY AND DELIVERY OF STEEL
AND MASONRY MATERIALS

Corrected copies are attached. Bidders are advised to replace their
original copies with the corrected copies.

For guidance and information of all concerned.
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Chairman

Received by:

{Signature over printed name)
Telephone/Fax No.
Pate:

Name of Company:
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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is
the date of delivery to the project site.

Item
Number

Description

Delivered,
Weeks/Months

LOTI

SUPPLY AND DELIVERY OF STEEL AND

MASONRY MATERIALS

Full delivery shall be
within  fourteen  (14)
calendar days from receipt
of Notice to Proceed
(NTB), except for Ifem
No. I3 (vinyl ftile-45
pes/box), which shall be
within sixty (60) calendar
days.

LOTH

SUPPLY AND DELIVERY OF PLUMBING

FIXTURES

Full delivery shall be
within  fourteen  (14)
calendar days from receipt
of Notice to Proceed

1 hereby commit to comply and deliver all the above requirements in accordance with the
above stated schedule.

Name of Company / Bidder

Signature over printed Name of Authorized Representative

Position

Date

26

Corrected Copy




