

SUPPLEMENTAL BID BULLETIN

**Republic of the Philippines
PHILIPPINE INTERNATIONAL CONVENTION CENTER
PICC Complex, 1307 Pasay City
BIDS AND AWARDS COMMITTEE (BAC)**

March 29, 2023

**SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION OF
CAPACITOR BANKS AT THE MAIN COMPLEX AND FORUM**

ADDENDUM NO. 01


This Addendum is issued to amend/revise certain provisions of the Bid Documents for the above-captioned procurement. Said amendment is as follows:

I. Section VI- Schedule of Requirements has been changed to read as:

- Lots I and II
- Work shall be completed within **ninety (90)** calendar days after receipt of Notice to Proceed.

The corrected copies are attached. Bidders are advised to replace their original copies with the corrected copies.

For guidance and information of all concerned.


MELPIN A. GONZAGA
Chairman

Received by:

(Signature over printed name)

Telephone/Fax No. _____

Date: _____

Name of Company: _____

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	
I	Supply of Labor and Materials for the Rehabilitation of Capacitor Banks at the Main Complex	Work shall be completed within <i>ninety (90)</i> calendar days after receipt of Notice to Proceed
II	Supply of Labor and Materials for the Rehabilitation of Capacitor Banks at the Forum	Work shall be completed within <i>ninety (90)</i> calendar days after receipt of Notice to Proceed

I hereby commit to comply and deliver all the above requirements in accordance with the above stated schedule.

Name of Company / Bidder

Signature over printed Name of Authorized Representative

Position

Date