### SUPPLEMENTAL BID BULLETIN

# Republic of the Philippines PHILIPPINE INTERNATIONAL CONVENTION CENTER PICC Complex, 1307 Pasay City BIDS AND AWARDS COMMITTEE (BAC)

August 15, 2024

SUPPLY OF LABOR AND MATERIALS FOR THE CLEANING AND RESTORATION OF THE SYNTHETIC GRANITE COUNTERS OF ALL TOILETS OF THE DELEGATION BUILDING, SECRETARIAT BUILDING, PLENARY HALL AND RECEPTION HALL

#### ADDENDUM NO. 01

This Addendum is issued to amend/revise certain provisions of the Bid Documents for the above-captioned procurement. Said amendments are as follows:

- I. Section I- Invitation to Bid has been revised to read as:
  - 7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below, on or before August 27, 2024, at 10:30 a.m. Late bids shall not be accepted.
  - 9. Bid opening shall be on August 27, 2024 at 11:00 a.m. at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.

The abovementioned revision shall also be reflected in ITB Clause 16.1 and 17.1.

- II. Section III- Bid Data Sheet have been revised to read as:
  - ITB Clause 5.3
    - For this purpose, similar contract shall refer to civil works inclusive of marble slab works.

The Bidder must have completed within the last **ten (10)** years a single contract that is similar to this requirement, the amount of which shall be at least fifty percent (50%) of the ABC.

- ITB Clause 20.2
  - Within a non-extendible period of five (5) calendar days from receipt by the bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements:
    - e. Resume of the Project Engineer & Safety Officer; and,
    - f. Certificate of Satisfactory Completion & Acceptance of previous PICC projects undertaken within the last three (3) years, if any.
- III. Section VIII- Checklist of Requirements
  - See attached revised BOQ form

The corrected copies are attached. Bidders are advised to replace their original copies with the corrected copies.

For guidance and information of all concerned.

GLENN FUILGENCIO L. PELONIO
Acting Vice-Chairman

Received by:	
(Signature over printed name) Telephone/Fax No.	
Date:	
Name of Company:	_



### BIDS AND AWARDS COMMITTEE

Invitation to Bid for the Supply of Labor and Materials for the Cleaning and Restoration of the Synthetic Granite Counters of All Toilets of the Delegation Building, Secretariat Building, Plenary Hall and Reception Hall

- 1. The Philippine International Convention Center (PICC), through the Approved Budget for CY 2024, intends to apply the sum of TWO MILLION TWO HUNRED THOUSAND PESOS (Php2,200,000.00), VAT Inclusive, being the Approved Budget for the Contract (ABC) to payments under the contract for the Supply of Labor and Materials for the Cleaning and Restoration of the Synthetic Granite Counters of All Toilets of the Delegation Building, Secretariat Building, Plenary Hall and Reception Hall (APP2024-UP-15). Bids received in excess of ABC shall be automatically rejected at bid opening.
- 2. The *PICC* now invites bids for the abovementioned requirement. Bidders should have completed, within at least five (5) years from the date of submission and receipt of bids, a contract similar to the abovementioned requirement. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
- 3. Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 4. Prospective Bidders may obtain further information from the *PICC-BAC* and inspect the Bidding Documents at the address given below during office hours.
- 5. A complete set of Bidding Documents may be acquired by prospective bidders starting July 30, 2024 from the given address and website(s) below and *upon payment of a non-refundable fee in the amount of Three Thousand Pesos (Php3,000.00)*. A bidder shall present its proof of payment for the fee *by furnishing the PICC-BAC a copy of the Official Receipt*.
- 6. The *PICC-BAC* will hold a Pre-Bid Conference on August7, 2024 at 11:00 a.m. at Function Room B, 2<sup>nd</sup> Floor Secretariat Building, PICC and/or through videoconferencing/webcasting via Zoom/Google Meet, which shall be open to prospective bidders.
- Bids must be duly received by the BAC Secretariat through manual submission at the
  office address indicated below, on or before August 27, 2024 at 10:30 a.m. Late bids
  shall not be accepted.
- 8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 14.

- 9. Bid opening shall be on *August 27, 2024, at 11:00 a.m.* at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 5. The *PICC* reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 6. For further information, please refer to:

BIDS AND AWARDS COMMITTEE
PHILIPPINE INTERNATIONAL CONVENTION CENTER
PICC Complex, Pasay City 1307
87894759 and 87894760
Telefax No. 87894761
Email: procurement@picc.gov.ph

7. You may visit the following websites:

For downloading of Bidding Documents: www.picc.gov.ph

[Date of Issue]

WILSON B. DELOS REYES
Chairman

## **Bid Data Sheet**

ITB	
Clause	
5	The following persons shall be eligible to participate in this bidding:
	a. Duly licensed Filipino citizens/sole proprietorships;
	<ul> <li>Partnerships duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines;</li> </ul>
	<ul> <li>c. Corporations duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the of the outstanding capital stock belongs to citizens of the Philippines;</li> </ul>
	<ul> <li>d. Cooperatives duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines: and</li> </ul>
	e. The Contractor shall have a completed contract with cleaning and restoration of synthetic granite / granite slab / marble slab
	f. Must have a full time Project Engineer and Safety Officer.
5.3	For this purpose, similar contract shall refer to civil works inclusive of marble slab works.
	The Bidder must have completed within the last <i>ten (10) years</i> a single contract that is similar to this requirement, the amount of which shall be at least fifty percent (50%) of the ABC.
7.1	Sub-contracting is not allowed
8	The PICC will hold a Pre-Bid Conference on August 7, 2024 at 11:00 a.m.
12	Not applicable
14.1	The bid security shall be in the form of a Bid Securing Declaration, or any of the following forms and amounts:
	a. In the amount of not less than \$\mathbb{P}44,000.00\$, Cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit;
	b. Surety Bond in the amount of not less than ₱110,000.00.
15	Sealing and Marking of Bids
	Each Bidder shall submit the original and one (1) copy of the first and second components of its Bid.
16.1	The address for submission of bids is:
	PICC-Bids and Awards Committee (BAC) Secretariat Ground floor, Delegation Building PICC Complex, 1307 Pasay City
NATIONAL PROPERTY OF THE PROPE	The deadline for submission of bids is August 27, 2024 at 10:30 a.m.

17.1	The place of bid
	BAC CONFERENCE ROOM Function Room B, 2 <sup>nd</sup> Floor, Secretariat Building PICC Complex, 1307 Pasay City
	The date and time of bid opening is August 27, 2024 at 11:00 a.m.
	In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and the opening of Bids shall be at 11:00 a.m. of the next working day.
19.3	Total ABC is TWO MILLION TWO HUNDRED THOUSAND PESOS (PhP2,200,000.00), VAT Inclusive.
20.2	Within a non-extendible period of five (5) calendar days from receipt by the bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following documentary requirements:
	a. Certified Photocopy of the CY 2023 Income and Business Tax Returns with proof of payment;
	<ul> <li>b. Sections III and V of the bid documents, signed on each and every page by the bidder's authorized representative;</li> </ul>
	c. Company Profile with sketch of office location;
	d. Certifications from TSD-BSD that the participating bidder has conducted ocular inspection of the abovementioned requirements; and
	e. Resume of the Project Engineer & Safety Officer; and
	f. Certificate of Satisfactory Completion & Acceptance of previous PICC projects undertaken within the last three (3) years, if any.
21.2	No additional requirement

### **Checklist of Technical and Financial Documents**

### I. TECHNICAL COMPONENT ENVELOPE

II.

### Class "A" Documents

Leg	al Do	cuments
	(a)	Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in accordance with Section 8.5.2 of the IRR. If any of the documents in Annex "A" has expired, the updated document shall be submitted during
		post-qualification;
Tec	chnica	d Documents
	(b)	Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid (Annex "A"); and
	(c)	Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided for in Sections 23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the relevant period as provided in the Bidding Documents (Section "B"); and
	(d)	Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission or Original copy of Notarized Bid Securing Declaration (Annex C"); and
	(e)	Fully accomplished Section VI (Schedule of Requirements) and Section VII (Technical Specifications) signed on each and every page, including the drawing, if any,; and
	(f)	Original duly signed Omnibus Sworn Statement (OSS) <u>and</u> if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder (Annex "D).
Fin	ancia	l Documents
	(g)	The prospective bidder's computation of Net Financial Contracting Capacity (NFCC) (Annex "E") or A committed Line of Credit from a Universal or Commercial Bank in lieu of its NFCC computation.
	(h)	Class "B" Documents  If applicable, a duly signed joint venture agreement (JVA) in case the joint venture is already in existence or duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.
FIN		IAL COMPONENT ENVELOPE Original of duly signed and accomplished Financial Bid Form;
	(j)	See attached revised BOQ form

PROJECT : SUPPLY OF LABOR AND MATERIALS FOR THE CLEANING AND RESTORATION OF THE SYNTHETIC GRANITE COUNTERS OF ALL TOILETS OF THE DELEGATION BUILDING, SECRETARIAT BUILDING, PLENARY HALL AND RECEPTION HALL DECCOMPLEX, VICENTE SOTTO ST. PASAY CITY
DATE:

ITEM				O FINIT	LINIT DIRECT COST	ECTIMATED	MAF	MARK-UPS	TOTAL	TOTAL MARK-UP	WAT	TOTAL		
Ö	DESCRIPTION	QT.	FINA	LABOR	MATERIALS	DIRECT COST	₩ %	PROFIT %	×	VALUE	12 %	INDIRECT COST	TOTAL COST	UNIT COST
ਛ	(2)	(6)	(4)		(5)	(6) (3 X S)	7)	(8)	(10)	(11) (6 x 10)	(12)	(13)	(14)	(15)
	Part A - GEMERAL REQUIREMENTS									,	(translation)			(2)(1)
A.1	General Requirements													
A.1.1	Mobilization include: Water and Power Consumption,  1 Mobilization of equipment and manpower, Temporary  facilities, Portalet and Safety Requirement	1.00	<u> 10</u>									***************************************		
A.1.2		1.00	lot											
	TOTAL PART A													
	Part B - Architectural Works													
9.1	Restoration of tollet countertop at the Delegation Building													
B.1,1														
	Male tollet, near elevator	27.5	.m.ps									***************************************		
	Femals tollet, near elevator	6.97	sq.m,							,	***************************************			
	PWD Tollet, near elevator	1.20	sq.m.											
	Maje tollet, Leaders Hall	3.05	sq.m.											
	Female tollet, Leaders Hall	3.17	sq.m.											
	Maie's Quarter	2.03	£q.m.											
	Female's Quarter	2.17	sq.m.											
B.1.2	2 Upper Lobby													
	Male tollet, back of Joya's Painting	6.59	sq.m.											
	Fernale tollet, back of Joya's Painting	6.14	sq.m.											
B.1,3	B.1.3 2nd Floor													
	Male tollet, near elevator	9,49	sq.m.											
	Female tollet, near elevator	5.61	są.m.											
	PWD Tollet, near elevator	1.20	sq.m.											
	Male tollat, MEMD Office	3,16	sa m.											
	Female tollat, MEMD Office	3.86	sq.m.											
	Male tollet, 0216 series	3,20	sq.m.											
	Female tollet, D216 series	2.67	sa.m.											
B,1,4	B.1.4 3rd Floor													
	Male tollet, near elevator	6.62	sq.m.											
	Female tollet, near elevator	5.02	.m.				-							
	MR1 backstage tollet 1	5.94	Sq.m,											
	Male tollet, D301 series	4.10	sa.m.											
	Femain tollet, D301 series	2.04	Sq.m,											
	Male tollet, back of MR14	3.12	sq.m.											
	Fernala tollet, back of MR14	3.46	są.m.											
	MR14 Tollet	0.94	sq.m.											
	MR14 Wash Area	1.90	sq.m.											
B.1.5	4th Floor								_					
	Male tolist, near elevator	6.53	sq.m.											
	Female tolist, near elevator	5,16	5Q,FJ.											
	Male tollet, front of Summit Halls	3.83	są.m.											
	Female toilet, front of Summit Halls	5,60	są,m.											
	Male tollet, Summit Lounge	2.00	sq.m.											
	Female tollet, Summit Lounge	4.25	ŝq,т,											
				-				-				· · · · · · · · · · · · · · · · · · ·		

PROJECT : SUPPLY OF LABOR AND MATERIALS FOR THE CLEANING AND RESTORATION OF THE SYNTHETIC GRANITE COUNTERS OF ALL TOILETS OF THE DELEGATION BUILDING, SECRETARIAT BUILDING, PLENARY HALL AND RECEPTION HALL LOCATION: PICC COMPLEX, VICENTE SOTTO ST. PASAY CITY
DATE:

TEN				HMIT DIDECT COET	COTABATO	MAR	MARK-UPS	TOTALA	TOTAL MARK-UP				
Š	DESCRIPTION	QTY.	UNIT		- DIRECT COST	OCIM	PROFIT	7	VALLE	VAI 12%	NDIBECT COST	TOTAL COST	UNIT COST
		-		LABOR MATERIALS	300	×	%	:	100	8/ 2#	INDINECT COST		
D. 2.1	8-2.0 Sth Hoar											1	
	Male tollet, West Banquet Hall	3.92	sq.m.										
	Female tollet, West Banquet Hall	5,60	sq.m.										
	Male tollet, East Banquet Hall	4.98	sq.m.						7				
	Female tollet, East Banquet Hall	4.25	sq.m.										
										W			
B.2	Restoration of tollet countertop at the Secretariat Building							-					***************************************
B.2.1	B.2.1 Ground Floor												
	Male toilet, Lobby	6.07	sa.m.										
	Fernale toilet, Lobby	69.9	30 m.										
B.2.2	B.2.2 2nd Floor												
	Male tollet, back of Luz Painting	5.13	sq.m.										
	Female tollet, back of Luz Painting	6.16	sq.m.										
	PWD Toilet, back of Luz Painting	1.22	sq.m.										
	Male tollet, Delegate's Lounge	3,34	sq.m,										
	Fernala tollet, Delegate's Lounge	3.91	sq.m.				***************************************	F		-			
	Male toilet, Cafeteria	3.33	Sq.m.						-				***************************************
	Fernale tollet, Cafeteria	3.91	Sq.m.										
	Male tollet, Banquet Hall	4.99	są.m.							***************************************			
	Fernale toilet, Banquet Hall	5.17	Sq.m.										
	Maie tollet, MR4	4,30	5Q.m.										
	Female tollet, MR4	3.72	sq.m.										
	Male tolist, MR5	4,29	są,m.										
	Femala tolist, MR5	3.79	są.m.										
B,3.1	B.3.1 3rd Floor										Value of the second of the sec		***************************************
	Male tollet, Lobby	3.12	sq.m.										
	Female toilat, Lobby	4.31	sq.m.				***************************************						
	Male tollet, East Wing	3.30	sq.m.										
	Femala tollet, East Wing	5.90	sq.m.				W			7,407,7,7,7,000,000,000,000,000,000,000,			
	Male tollet, Interpreter's Booth	1.35	sq.m.										
	Famale tollet, Interpreter's Booth	1.48	sa.m.										
6.3	Restoration of tollet countertop at the Planary Hall												
B.3.1	B.3.1 Ground Floor												
	Male tollet, Left Wing	5.38	sq.m.										
	Female tollat, Left Wing	5.30	sq.m.							**************************************			
	PWD Tollet, Left Wing	1.50	sq.m.								Vancous and the second		
	Male tollet, flight Wing	7.18	sq.m,										
	Female tollet, Right Wing	6.83	sq.m.										
	PWD Tollet, Right Wing	1.15	sq.m,										
	Male tollet, backstage - Left Wing	3.23	sq.m.							***************************************			
	Fernale tollet, backstage • Left Wing	3.03	sq.m.										
	VIP Tollet, backstage - Left Wing	3.00	sq.m.										
	Male tollat, backstage - Right Wing	3.00	sq.m.										
	Female tollet, backstage - Right Wing	4.31	sq.m.										
-	The second secon												

PROJECT : SUPPLY OF LABOR AND MATERIALS FOR THE CHEANING AND RESTORATION OF THE SYNTHETIC GRANITE COUNTERS OF ALL TOILETS OF THE DELEGATION BUILDING, SECRETARIAT BUILDING, PLENARY HALL AND RECEPTION HALL LOCATION : PICC COMPLEX, VICENTE SOTTO ST. PASAY CITY
DATE:

HEM			***************************************	SIN TIMI	DIBECT COST	SCTINANTED	MAR	MARK-UPS	TOTAL	TOTAL MARK-UP	1			
Š.	DESCRIPTION	QT.	TINO		1000	DIRECT COST	OCM	PROFIT	*	VAITIE	VAI	TOTAL	TOTAL COST	UNIT COST
				เลยดก	MATERIALS	1200	×	×	3	WALLE	2	INDINECT COST		
B.3.	B.3.2 Second Floor													
	Male toilet, Left Wing	6.63	sa,m,									***************************************		
	Female tollet, Left Wing	7.79	są,m,					***************************************		***************************************				
	Male tollet, Right Wing	5.79	sa.m.								The state of the s			
	Femala tollat, Right Wing	5.46	5q.m.											
8.3.3	B.3.3 Third Floor													
	Male tollet, Left Wing	5.83	E.P.											
	Female toilet, Left Wing	7,39	sq.m.											
	Male tollet, Right Wing	96.9	sq.m.								***************************************			
	Female tollet, Right Wing	6.84	sq.m.											
B.4	Restoration of tollet countertop at the Reception Hall													
B,4.1	B.4.1 Ground Floor													
	Male tollet, Left Wing	5.14	są.m.								***************************************			
	Female tollet, Left Wing	5.31	5q.m.											
	Male tollet, Right Wing	6.98	sq.m.											
	Fernala tollet, Right Wing	6.12	Sq.m.											
8.3.2	8.3.2 Second Floor													
	Male toilet, Left Wing	5.31	sq.m.											
	Fernale tollet, Left Wing	5.65	sq.m.											
	Male tollat, Right Wing	7.10	sq.m.											
	Fernaie tollat, Right Wing	6.27	sq.m.											
	TOTAL PART B													
	The state of the s													
	TOTAL A+B													
	TOTAL CONSTRUCTION COST													

Prepared by:

Date